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\
EXCAVATION TO BE EARTHWORK BALANCE |
BEGIN STATION END STATION EARTH EXCAVATION | TOFSOTL 7 LNSURTABLE | ysep IN EMBANKMENT EMBANKMENT WASTE (+) OR U R aamape | ROCK EXCAVATION
ADJUSTED FOR SHRINKAGE® SHORTAGE (-) '
CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CcU. YD. CU. YD.
2003+50.00 2004+50.00 439 110 375 100 275 0 65
2004+50.00 ‘ 2005+50.00 363 120 310 100 210 0 35
2005+50.00 2006+50.00 3M 145 315 95 220 0 0
2006+50.00 2007+50.00 , 489 185 415 80 ‘ 335 0 0
2007+50.00 2008+50.00 730 200 ) 620 40 - 580 0 o i
2008+50.00 2009+50.00 993 220 845 0 | 845 0 0
2009+50.00 2010+50.00 1,160 265 985 0 985 0 0
2010+50.00 v 2011+50.00 1,147 300 975 0 975 0 0
2011+50.00 2012+50.00 845 325 720 N o0 720 0 0
2012+50.00 2013+50.00 675 360 575 0 575 0 5
2013+50.00 2014+50.00 793 410 675 0 675 0 10
2014+50.00 2015+50.00 913 480 775 0 ‘ 775 0 5
2015+50.00 2016+50.00 517 530 440 395 ] 45 0 0
2016+50.00 2017+14.00 169 1 360 145 300 -155 0 100
2017+14.00 _ 2017+50.00 202 210 170 150 20 0 65
2017+50.00 2018+00.00 316 295 270 380 -110 0 25
2018+00.00 2018+50.00 308 275 260 450 -190 0 15
2018+50.00 2019+50.00 365 445 310 1,350 ~1,040 0 15
2019+50.00 2020+50.00 445 450 380 1,890 -1,510 0 5
202045000 2021+50.00 569 535 485 2,260 1,775 0 0
2021+50.00 2022+50.00 458 535 ) 390 2,900 -2,510 0 0
2022+50.00 2023+50.00 521 510 445 3,585 -3,140 0 0
2023+50.00 2024+50.00 386 490 330 4,200 -3,870 0 0
2024+50.00 2025+50.00 347 495 295 4,885 -4,590 0 10
 2025+50.00 2026+50.00 708 510 600 5,625 5,025 0 140
2026+50.00 2027+25.00 B 495 460 420 6,510 -6,090 0 100
2027+25.00 2027+50.00 144 180 120 2,790 -2,670 0 30
2027+50.00 2028+50.00 886 650 755 12,040 -11,285 0 145
2028+50.00 2029+50.00 462 285 395 6,555 -6,160 0 30
2029+50.00 2030+50.00 0 0 0 0 0 0 0
2030+50.00 2031+50.00 o 305 0 6,460 -6,460 0 0
2031+50.00 2032+25.00 o a5 0 9,320 -9,320 0 0
2032+25.00 2032-+50.00 21 170 } 230 3,300 -3,070 0 180
2032+50.00 2033+50.00 1,084 635 920 12,615 -11,695 0 715
2033+50.00 2034+50.00 0 510 0 9,315 -9,315 0 0
2034+50.00 2035+50.00 0 390 0 6,735 -6,735 0 o
2035+50.00 2036+50.00 B 0 335 0 5,250 -5,250 0 0
2036+50.00 2037+50.00 0 305 0 4,315 -4,315 0 0
SUB TOTAL 17,571 13,460 14,945 113,990 -99,045 0 1,695
EARTHWORK SCHEDULE RAMP D
EXCAVATION TO BE EARTHWORK BALANCE
BEGIN STATION END STATION EARTH EXCAVATION Topso&civxﬁg;mam USED IN EMBANKMENT EMBANKMENT WASTE (+ OR EM;EEE;ENfRAST]UBLG‘;iDE ROCK EXCAVATION
ADJUSTED FOR SHRINKAGE® SHORTAGE (-) ’
CU. YD. CU. YD. CU. YD. CU. YD. CU. YD, CcU. YD. CU. YD.
4001+00.00 4002+00.00 526 235 445 635 -190 0 45
4002+00.00 4003+00.00 636 310 540 615 -75 | 0 65
4003+00.00 4004+00.00 549 305 465 555 -90 | 0 65
4004+00,00 4005+00.00 560 250 475 410 65 ) 110
—4005-+00.00 4006+00.00 613 215 520 285 235 . 0 120
4006+00.00 4007+00.00 334 145 ] 285 180 105 [ 70
4007+00.00 4008+00.00 ) 139 85 120 175 -55 0 30
4008+00.00 4009+00.00 132 65 110 150 -40 0 25
SUB_TOTAL 3,489 1,610 2,960 3,005 -45 0 530
* ASSUME 15% FOR SHRINKAGE
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